

**Addendum No. 6 to IFB 16-48**



**CITY OF SOMERVILLE, MASSACHUSETTS**  
**Department of Purchasing**  
**JOSEPH A. CURTATONE**  
**MAYOR**

To: All Parties on Record with the City of Somerville as Holding **IFB 16-48**  
Cedar St Sewer Separation

From: Alex Nosnik, Assistant Director, Purchasing

Date: February 2, 2016

Re: Extension of Due Date, Use of City's Former Waste Transfer Station as Staging Area

**Addendum No. 6 to IFB 16-48**

---

**Please acknowledge receipt of this Addendum by signing below and including this form in your sealed bid package. Failure to do so may subject the proposer to disqualification.**

**X**

---

Name of Authorized Signatory  
Title of Authorized Signatory

***Extension of Due Date: Bids are now due on 2/08/16 at 11 am.***

**The addendum makes the following changes:**

- 1) Due Date is ***Extended to 2/8/16 at 11AM.***
- 2) The City of Somerville will provide between approximately 5,000 to 10,000 square feet of the City's former waste transfer station (located at 10 Poplar St., Somerville, MA, corner of Linwood St. and Popular St.) for use as a staging area for the Contractor's use on this project to be used at the Contractor's own risk.
  - a. Contractor will be required to secure this staging area with temporary fencing and appropriate appurtenances (to be approved in advance by the City).
  - b. This staging area will be made available through 12/31/16.
  - c. The use of this area can be suspended or revoked at any time at the sole discretion of the City.

### **Addendum No. 6 to IFB 16-48**

- d. The staging area must be kept clean and safe at all times.
- e. The Contractor will be required to coordinate with the City and any of its other Contractors on the construction project slotted for that site.