

Addendum No. 1 to IFB 15-88



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To: Prospective Bidders IFB 15-88
Crack Sealing Project

From: Orazio DeLuca, Contract Manager

Date: April 7, 2015

Re: Bid Specifications Clarifications

Addendum No. 1 to IFB 15-88

The City is issuing this addendum #1 to IFB 15-88 Crack Sealing project, for bid specification clarifications.

Please be sure to acknowledge this addendum when submitting your BID by signing this form and inserting it into bid submittal.

Clarifications:

- 1. Work Schedule: Approved work schedule will be Mon. – Fri. 7:30 AM to 4:00 PM. Longer work days may be scheduled with advance approval from the Commissioner of Department of Public Works.**
- 2. Vendor is responsible for posting No Parking Signs on target streets 48 hours in advance of work to be done.**
- 3. Vendor is responsible for the purchasing of No Parking signs from Traffic & Parking Department.**
- 4. Any additional Permits associated with this project, must be obtained by the vendor, the cost of these permits will be waived for this Crack Sealing project.**
- 5. Awarded vendor may coordinate with a DPW representative to locate a staging area for overnight parking of equipment needed for the crack sealing project.**

Addendum No. 1 to IFB 15-88

6. This project has an allowance of \$8,000.00 for Traffic Police. If the cost of Traffic Police is above and beyond this amount, the City of Somerville will be responsible for this cost overrun.
 - It is the responsibility of the vendor to provide a Traffic Management Plan to the director of Traffic and parking. Traffic Management plan MUST be approved in advance.

-ACKNOWLEDGMENT OF ADDENDUM 1—

Vendor name: _____

Name of person
submitting RFP: _____

Signature of person
submitting RFP: _____

*Thank you-
Orazio P. DeLuca, MCPPO
Contract Manager
Purchasing Department
City of Somerville
617-625-6600 x 3407*