

Addendum No. 1 to IFB 17-57



CITY OF SOMERVILLE, MASSACHUSETTS
Department of Purchasing
JOSEPH A. CURTATONE
MAYOR

To: All Parties on Record with the City of Somerville as Holding IFB 17-57,
Winter Hill Community School Park Renovations

From: Michael Richards, Assistant Purchasing Director

Date: March 13th, 2017

Re: Postpone Pre-Bid Site Visit, Postpone Q/A Deadline

Addendum No. 1 to IFB 17-57

Please acknowledge receipt of this Addendum by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.

Due to the impending snow storm, the optional pre-bid site visit and Q/A period have been changed and extended. The new bid schedule is as follows:

- Thursday 3/16/2017, 9am: optional pre-bid site visit
- Thursday 3/16/2017, 5pm: questions due
- Monday 3/20/2017: anticipated addendum answering questions will be posted
- Wednesday 3/22/2017, **11am**: bids are due

NAME OF COMPANY / INDIVIDUAL: _____

ADDRESS: _____

CITY/STATE/ZIP: _____

TELEPHONE/FAX/EMAIL: _____

SIGNATURE OF AUTHORIZED INDIVIDUAL: _____

ACKNOWLEDGEMENT OF ADDENDA:

Addendum #1 _____ **#2** _____ **#3** _____ **#4** _____