

## Addendum No. 1 to RFP 17-12



**CITY OF SOMERVILLE, MASSACHUSETTS**  
**Department of Purchasing**  
**JOSEPH A. CURTATONE**  
**MAYOR**

To: All Parties on Record with the City of Somerville as Holding RFQ 17-12 Linkage Fee Nexus Studies  
From: Michael Richards, Assistant Purchasing Director  
Date: December 16, 2016  
Re: Deliverables Timetable Clarification

## Addendum No. 1 to RFP 17-12

---

### Deliverables Timeline Clarification:

If vendors are submitting proposals for just one of the two studies ~~independently~~, each the study is expected to be completed and delivered within three to six months after the contract execution date.

If vendors are submitting proposals to complete both studies, the Job Linkage study should be completed first and is both studies are expected to be completed and delivered within six months of contract execution with an outside date of the understanding that ~~the Housing Linkage study will be completed~~ within ~~none~~ nine months of contract execution.

**Please acknowledge receipt of any and all Addendums (if applicable) by signing below and including this form in your proposal package. Failure to do so may subject the proposer to disqualification.**

**NAME OF COMPANY / INDIVIDUAL:** \_\_\_\_\_

**ADDRESS:** \_\_\_\_\_

**CITY/STATE/ZIP:** \_\_\_\_\_

**TELEPHONE/FAX/EMAIL:** \_\_\_\_\_

**SIGNATURE OF AUTHORIZED INDIVIDUAL:** \_\_\_\_\_

**ACKNOWLEDGEMENT OF ADDENDA:**

## **Addendum No. 1 to RFP 17-12**

**Addendum #1** \_\_\_\_\_ **#2** \_\_\_\_\_ **#3** \_\_\_\_\_ **#4** \_\_\_\_\_