
City of Somerville, MA 
Cedar Street Sewer Separation WESTON & SAMPSON

PEABODY, MASSACHUSETTS
BID SUMMARY
BID DATE:  February 8, 2016

P. Gioioso & Sons M.E. Smith, Inc. Revoli Construction
Hyde Park, MA Spencer, MA Franklin, MA

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION
UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

ROADWAY RECONSTRUCTION ITEMS
102.51 13 EA Individual tree protection $275.00 $3,575.00 $300.00 $3,900.00 $150.00 $1,950.00
102.52 2 EA Remove & reset tree $525.00 $1,050.00 $400.00 $800.00 $1,500.00 $3,000.00
103. 12 EA Tree removed - diameter under 24 inches $475.00 $5,700.00 $400.00 $4,800.00 $700.00 $8,400.00
104. 4 EA Tree removed - diameter 24 inches and over $1,100.00 $4,400.00 $1,800.00 $7,200.00 $1,800.00 $7,200.00
120.1 2150 CY Unclassified excavation $38.00 $81,700.00 $1.00 $2,150.00 $0.01 $21.50
129. 2060 SY Pavement milling $7.00 $14,420.00 $3.00 $6,180.00 $5.00 $10,300.00
151. 2320 CY Gravel borrow $0.01 $23.20 $7.00 $16,240.00 $0.01 $23.20
153. 190 CY Controlled density fill - Excavatable $0.01 $1.90 $90.00 $17,100.00 $75.00 $14,250.00
170. 8350 SY Fine grading and compacting $1.50 $12,525.00 $0.02 $167.00 $7.00 $58,450.00
402. 100 CY Dense graded crushed stone for sub-base $0.01 $1.00 $15.00 $1,500.00 $20.00 $2,000.00
403. 5600 SY Reclaimed pavement for base course and/or sub-base $12.00 $67,200.00 $4.00 $22,400.00 $11.00 $61,600.00
403.1 420 TON Crushed stone for blending $10.00 $4,200.00 $9.00 $3,780.00 $30.00 $12,600.00
420. 1250 TON HMA base course $80.00 $100,000.00 $72.00 $90,000.00 $150.00 $187,500.00
440. 5600 LBS Calcium chloride for roadway dust control $0.40 $2,240.00 $0.40 $2,240.00 $0.01 $56.00
443. 20 MGL Water for roadway dust control $0.01 $0.20 $1.00 $20.00 $0.01 $0.20
450.21 875 TON HMA surface course - modified top $82.00 $71,750.00 $72.00 $63,000.00 $120.00 $105,000.00
451. 1440 TON HMA for patching $135.00 $194,400.00 $80.00 $115,200.00 $150.00 $216,000.00
452. 610 GAL Asphalt  emulsion for tack coat $5.00 $3,050.00 $5.00 $3,050.00 $0.01 $6.10
464.5 3800 FT Hot poured rubberized asphalt sealer $3.00 $11,400.00 $1.00 $3,800.00 $0.01 $38.00
472. 83 TON Hot mix asphalt for miscellaneous work $130.00 $10,790.00 $90.00 $7,470.00 $0.01 $0.83
482.3 650 FT Sawing asphalt pavement $2.00 $1,300.00 $2.00 $1,300.00 $6.00 $3,900.00
482.4 110 FT Sawing concrete pavement $2.00 $220.00 $6.00 $660.00 $10.00 $1,100.00
504. 100 FT Granite curbType VA3 - straight $56.00 $5,600.00 $55.00 $5,500.00 $35.00 $3,500.00
504.1 3 FT Granite curb Type VA3 - curved $61.00 $183.00 $100.00 $300.00 $45.00 $135.00
509. 830 FT Granite transition curb for wheelchair ramps - straight $72.00 $59,760.00 $55.00 $45,650.00 $35.00 $29,050.00
509.1 230 FT Granite transition curb fror wheelchair ramps - curved $82.00 $18,860.00 $55.00 $12,650.00 $45.00 $10,350.00
514. 14 EA Granite curb inlet - straight $375.00 $5,250.00 $300.00 $4,200.00 $500.00 $7,000.00
580. 2010 FT Curb removed and reset $41.00 $82,410.00 $15.00 $30,150.00 $40.00 $80,400.00
670. 49 FT Fence removed and reset $18.00 $882.00 $20.00 $980.00 $50.00 $2,450.00
697.1 64 EA Silt sack $200.00 $12,800.00 $55.00 $3,520.00 $60.00 $3,840.00
701. 1310 SY Cement concrete sidewalk $45.00 $58,950.00 $28.00 $36,680.00 $70.00 $91,700.00
701.1 1000 SY Cement Conrete Sidewalk at Driveways $49.00 $49,000.00 $35.00 $35,000.00 $80.00 $80,000.00
701.2 240 SY Cement concrete sidewalk wheelchair ramps $95.00 $22,800.00 $30.00 $7,200.00 $85.00 $20,400.00
703. 70 TON Hot mix asphalt driveway $150.00 $10,500.00 $80.00 $5,600.00 $0.01 $0.70
705.1 2 SY Flagstone walk removed and reset $350.00 $700.00 $300.00 $600.00 $160.00 $320.00
715.1 1 EA Mailbox removed and reset $100.00 $100.00 $300.00 $300.00 $150.00 $150.00
751. 2 CY Loam borrow $80.00 $160.00 $20.00 $40.00 $100.00 $200.00
765. 15 SY Seeding $5.00 $75.00 $10.00 $150.00 $5.00 $75.00
776. 5 EA Karpick Red Maple $850.00 $4,250.00 $500.00 $2,500.00 $1,400.00 $7,000.00
804.3 250 FT 3-inch electrical conduit Type NM - Plastic (UL) $53.00 $13,250.00 $25.00 $6,250.00 $30.00 $7,500.00
813.81 1 EA Service connection (underground) $5,000.00 $5,000.00 $3,200.00 $3,200.00 $2,500.00 $2,500.00
815.1 1 LS Traffic control signal - Summer Street $80,000.00 $80,000.00 $65,450.00 $65,450.00 $87,500.00 $87,500.00
816.80 1 LS Traffic control signal removed & stacked $10,000.00 $10,000.00 $1,200.00 $1,200.00 $1.00 $1.00

832. 35 SF
Warning-regulatory and route marker - alum. Panel (Type 
A)

$12.00 $420.00 $40.00 $1,400.00 $20.00 $700.00

847.1 5 EA
Sign support and route marker w/breakaway post 
assembly - steel

$110.00 $550.00 $3,000.00 $15,000.00 $100.00 $500.00

851.1 340 DAY Traffic cones for traffic management $2.00 $680.00 $1.00 $340.00 $10.00 $3,400.00
852. 150 SF Safety signing for traffic management $12.00 $1,800.00 $10.00 $1,500.00 $7.50 $1,125.00
853.1 2 EA Portable breakaway barricade - Type III $300.00 $600.00 $500.00 $1,000.00 $300.00 $600.00
854.016 2000 FT Temporary paving markings - 6-inch (painted) $0.40 $800.00 $0.50 $1,000.00 $0.32 $640.00
856. 340 DAY Arrow board $10.00 $3,400.00 $15.00 $5,100.00 $10.00 $3,400.00
856.12 140 DAY Portable changeable message sign $20.00 $2,800.00 $20.00 $2,800.00 $55.00 $7,700.00

859. 3400
DRUM- 
DAYS

Reflectorized drum $0.35 $1,190.00 $0.01 $34.00 $0.50 $1,700.00

864.041 120 SF Pavement arrows and legends reflectorized white (epoxy) $6.00 $720.00 $10.00 $1,200.00 $2.00 $240.00
868.04 1950 FT 4 inch reflectorized white line (epoxy) $0.80 $1,560.00 $1.00 $1,950.00 $1.00 $1,950.00
868.06 3170 FT 6 inch reflectorized white line (epoxy) $1.00 $3,170.00 $1.00 $3,170.00 $1.00 $3,170.00
868.12 710 FT 12 inch reflectorized white line (epoxy) $2.25 $1,597.50 $2.00 $1,420.00 $1.00 $710.00
868.3 55 SF Bicycle symbol white (epoxy) $6.00 $330.00 $4.00 $220.00 $2.00 $110.00
869.06 100 FT 6 inch reflectorized yellow line (epoxy) $1.00 $100.00 $3.00 $300.00 $1.00 $100.00
869.1 9000 SF Green paint for bike lanes (epoxy) $1.50 $13,500.00 $1.00 $9,000.00 $0.50 $4,500.00
874.2 28 EA Traffic sign removed and reset $150.00 $4,200.00 $100.00 $2,800.00 $90.00 $2,520.00
874.21 1 EA Miscellaneous sign removed and reset $100.00 $100.00 $500.00 $500.00 $150.00 $150.00

UTILITY ITEMS
Drains Complete in Place

1a 200 LF 15-inch Class IV RCP drains $120.00 $24,000.00 $200.00 $40,000.00 $150.00 $30,000.00
1b 87 LF 18-inch Class IV RCP drains $165.00 $14,355.00 $200.00 $17,400.00 $175.00 $15,225.00
1c 30 LF 21-inch Class IV RCP drains $310.00 $9,300.00 $250.00 $7,500.00 $200.00 $6,000.00
1d 32 LF 36-inch Class IV RCP drains, 5' to 10' deep $350.00 $11,200.00 $450.00 $14,400.00 $150.00 $4,800.00
1e 254 LF 36-inch Class IV RCP drains, >10' to 15' deep $350.00 $88,900.00 $500.00 $127,000.00 $250.00 $63,500.00
1f 244 LF 42-inch DI drains $475.00 $115,900.00 $600.00 $146,400.00 $350.00 $85,400.00
1g 805 LF 48-inch Class IV RCP drains, 5' to 10' deep $460.00 $370,300.00 $750.00 $603,750.00 $175.00 $140,875.00
1h 1459 LF 48-inch Class IV RCP drains, >10' to 16' deep $460.00 $671,140.00 $800.00 $1,167,200.00 $675.00 $984,825.00
1i 575 LF 12-inch catch basin lateral $87.00 $50,025.00 $65.00 $37,375.00 $85.00 $48,875.00

Sewers Complete in Place
2a 153 LF 8-inch PVC pipe $220.00 $33,660.00 $110.00 $16,830.00 $175.00 $26,775.00
2b 35 LF 8-inch DI pipe $230.00 $8,050.00 $120.00 $4,200.00 $0.01 $0.35
2c 273 LF 12-inch PVC pipe, 5' to 10' deep $275.00 $75,075.00 $120.00 $32,760.00 $180.00 $49,140.00
2d 503 LF 12-inch PVC pipe, >10' to 15' deep $275.00 $138,325.00 $150.00 $75,450.00 $200.00 $100,600.00
2e 948 LF 12-inch PVC pipe, >15' to 20' deep $275.00 $260,700.00 $200.00 $189,600.00 $200.00 $189,600.00



City of Somerville, MA 
Cedar Street Sewer Separation WESTON & SAMPSON

PEABODY, MASSACHUSETTS
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P. Gioioso & Sons M.E. Smith, Inc. Revoli Construction
Hyde Park, MA Spencer, MA Franklin, MA
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UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

Building Connection Systems
3a 62 EA 12X6 wye or tee branches $150.00 $9,300.00 $300.00 $18,600.00 $150.00 $9,300.00
3b 1 EA 8X6 wye or tee branches $50.00 $50.00 $200.00 $200.00 $150.00 $150.00
3c 165 VF Chimney $110.00 $18,150.00 $45.00 $7,425.00 $250.00 $41,250.00
3d 1380 LF 6-inch building connections $65.00 $89,700.00 $60.00 $82,800.00 $100.00 $138,000.00
3e 84 EA Push camera inspection of existing building connection $210.00 $17,640.00 $100.00 $8,400.00 $400.00 $33,600.00
3f 46 EA Dye testing of existing building connection $110.00 $5,060.00 $100.00 $4,600.00 $300.00 $13,800.00
3g 19 EA Relocate Elm Street sewer service to separate sewer $850.00 $16,150.00 $1,900.00 $36,100.00 $7,500.00 $142,500.00

Manholes and Catch Basins
4a 14 EA 4' diameter precast concrete manhole  base $2,000.00 $28,000.00 $4,500.00 $63,000.00 $3,500.00 $49,000.00
4b 183 VF 4' diameter precast concrete manhole walls & cones $150.00 $27,450.00 $200.00 $36,600.00 $275.00 $50,325.00
4c 3 EA 6' diameter precast concrete manhole base $4,000.00 $12,000.00 $5,000.00 $15,000.00 $6,500.00 $19,500.00
4d 34 VF 6' diameter precast concrete manhole walls & cones $350.00 $11,900.00 $150.00 $5,100.00 $350.00 $11,900.00
4e 2 EA 8' diameter precast concrete manhole base $10,000.00 $20,000.00 $6,000.00 $12,000.00 $12,500.00 $25,000.00
4f 17 VF 8' diameter precast concrete manhole walls & cones $500.00 $8,500.00 $300.00 $5,100.00 $600.00 $10,200.00
4g 1 EA 10' diameter precast concrete manhole base $18,000.00 $18,000.00 $8,000.00 $8,000.00 $15,000.00 $15,000.00
4h 13 VF 10' diameter precast concrete manhole walls & cones $600.00 $7,800.00 $200.00 $2,600.00 $650.00 $8,450.00
4i 2 EA 4' tee precast concrete manhole base $15,000.00 $30,000.00 $4,000.00 $8,000.00 $7,500.00 $15,000.00
4j 27 VF 4' tee precast concrete manhole walls & cones $150.00 $4,050.00 $100.00 $2,700.00 $275.00 $7,425.00
4k 3 VF 7' x 7' precast box manhole base $20,000.00 $60,000.00 $7,000.00 $21,000.00 $17,850.00 $53,550.00
4l 25 VF 7' x 7' precast box manhole walls and top slab $150.00 $3,750.00 $180.00 $4,500.00 $2,500.00 $62,500.00
4m 1 LS Furnish & install 14' x 8' precast concrete vault complete $90,000.00 $90,000.00 $40,000.00 $40,000.00 $37,500.00 $37,500.00 

4n 5 EA
Precast concrete catch basin (TYPE A) with single frame 
& cascade grate

$7,500.00 $37,500.00 $5,000.00 $25,000.00 $5,000.00 $25,000.00

4o 15 EA
Precast concrete catch basin (TYPE A) with double frame 
& cascade grate

$8,000.00 $120,000.00 $5,000.00 $75,000.00 $7,500.00 $112,500.00

4p 4 EA
Precast concrete catch basin (TYPE B) with single frame 
& cascade grate

$10,000.00 $40,000.00 $5,000.00 $20,000.00 $9,500.00 $38,000.00

4q 7 EA
Precast concrete catch basin (TYPE B) with double frame 
& cascade grate

$10,500.00 $73,500.00 $6,000.00 $42,000.00 $12,500.00 $87,500.00

4r 21 EA Furnish & install manhole frame and cover $700.00 $14,700.00 $500.00 $10,500.00 $675.00 $14,175.00

4s 4 EA
Furnish & install bolted & gasketed watertight frame and 
cover

$1,300.00 $5,200.00 $800.00 $3,200.00 $1,500.00 $6,000.00

4t 3 EA Abandon manhole or catch basin $400.00 $1,200.00 $300.00 $900.00 $500.00 $1,500.00
4u 42 VF Cementitious lining of manholes $510.00 $21,420.00 $300.00 $12,600.00 $975.00 $40,950.00

Cleaning and Inspection of Sewers
5a 910 LF Cleaning and inspection of 8-inch to 12-inch sewers $6.00 $5,460.00 $10.00 $9,100.00 $4.00 $3,640.00

Cured-In-Place Pipe
6a 213 LF 8-inch cured-in-place pipe $62.00 $13,206.00 $75.00 $15,975.00 $65.00 $13,845.00
6b 838 LF 12-inch cured-in-place pipe $64.00 $53,632.00 $75.00 $62,850.00 $75.00 $62,850.00
6c 10 EA Grout reinstated service connections $1,050.00 $10,500.00 $1,200.00 $12,000.00 $675.00 $6,750.00

Water Mains and Fittings
7a 35 LF 6-inch ductile iron pipe & fittings $90.00 $3,150.00 $35.00 $1,225.00 $50.00 $1,750.00
7b 451 LF 8-inch ductile iron pipe & fittings $115.00 $51,865.00 $80.00 $36,080.00 $150.00 $67,650.00
7c 2455 LF 12-inch ductile iron pipe & fittings $125.00 $306,875.00 $160.00 $392,800.00 * $165.00 $405,075.00
7d 2000 LBS Additional fittings $0.01 $20.00 $0.01 $20.00 $0.01 $20.00

Polyethylene Encasement
8a 2941 LF Polyethylene encasement $1.00 $2,941.00 $1.00 $2,941.00 $0.01 $29.41

Hydrants and Valves
9a 6 EA Hydrant assembly $5,100.00 $30,600.00 $6,000.00 $36,000.00 $7,500.00 $45,000.00
9b 6 EA Remove existing hydrant $800.00 $4,800.00 $250.00 $1,500.00 $750.00 $4,500.00
9c 1 EA 6-inch gate valve $1,000.00 $1,000.00 $1,000.00 $1,000.00 $1,200.00 $1,200.00
9d 7 EA 8-inch gate valve $1,200.00 $8,400.00 $1,300.00 $9,100.00 $1,975.00 $13,825.00
9e 11 EA 12-inch gate valve $2,200.00 $24,200.00 $2,400.00 $26,400.00 $3,500.00 $38,500.00
9f 1 LS Furnish & Install Check Valve Manhole $18,000.00 $18,000.00 $10,000.00 $10,000.00 $17,500.00 $17,500.00

Water Service Connections
10a 77 EA 3/4" corporation stops $150.00 $11,550.00 $200.00 $15,400.00 $95.00 $7,315.00
10b 77 EA 3/4" curb stops $150.00 $11,550.00 $200.00 $15,400.00 $95.00 $7,315.00
10c 1482 LF 3/4" copper piping and fittings $47.00 $69,654.00 $10.00 $14,820.00 $18.00 $26,676.00

Temporary Service Piping
11a 2382 LF 2-inch temporary service main $18.00 $42,876.00 $2.00 $4,764.00 $0.01 $23.82
11b 1742 LF 4-inch temporary service main $18.00 $31,356.00 $2.00 $3,484.00 $0.01 $17.42

Miscellaneous Earthwork

12a 12900 CY
Excavation and backfill of unsuitable material above 
normal grade

$0.01 $129.00 $0.01 $129.00 $0.01 $129.00

12b 600 CY
Excavation and backfill of unsuitable material below 
normal grade

$0.01 $6.00 $1.00 $600.00 $0.01 $6.00

12c 490 TON Removal and disposal of Group A contaminated material $40.00 $19,600.00 $30.00 $14,700.00 $65.00 $31,850.00

12d 120 TON
Removal and off-site treatment/recycling of Group B 
contaminated material

$0.01 $1.20 $50.00 $6,000.00 $75.00 $9,000.00

12e 500 CY Test pits $0.01 $5.00 $10.00 $5,000.00 $0.01 $5.00
12f 50 CY Bentonite clay dams $125.00 $6,250.00 $20.00 $1,000.00 $0.01 $0.50
12g 100 CY Additional crushed stone $0.01 $1.00 $15.00 $1,500.00 $0.01 $1.00
12h 100 CY Additional concrete encasement $0.01 $1.00 $1.00 $100.00 $0.01 $1.00

Rock Excavation and Disposal
13a 575 CY Rock excavation and disposal (min) $100.00 $57,500.00 $100.00 $57,500.00 $100.00 $57,500.00
13b 575 CY Rock excavation and disposal (add'l) $0.01 $5.75 $1.00 $575.00 $0.01 $5.75

Sewer, Water, and Drain Reconstruction 
14a 18 EA Sewer, water, and drain reconstruction within trench limits $1,500.00 $27,000.00 $200.00 $3,600.00 $0.01 $0.18

Temporary Bypass Pumping System
15a 1 LS Temporary bypass pumping system $35,000.00 $35,000.00 $105,000.00 $105,000.00 $275,000.00 $275,000.00

Rodent Control
16a 1 LS Rodent control, lump sum $14,900.00 $14,900.00 $15,000.00 $15,000.00 $5,000.00 $5,000.00



City of Somerville, MA 
Cedar Street Sewer Separation WESTON & SAMPSON

PEABODY, MASSACHUSETTS
BID SUMMARY
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P. Gioioso & Sons M.E. Smith, Inc. Revoli Construction
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NO.
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UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

Mobilization
17a 1 LS Mobilization $214,000.00 $214,000.00 $220,000.00 $220,000.00 $254,000.00 $254,000.00

Price Adjustments

18a 3702 GAL
Price Adjustment for Diesel fuel used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

$0.19 $703.38 $0.19 $703.38 $0.19 $703.38

18b 2931 GAL
Price Adjustment for Gasoline used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

$0.18 $527.58 $0.18 $527.58 $0.18 $527.58

18c 9773 GAL
Price Adjustment for Diesel fuel used in surfacing work 
(paving), where price variance is five (5) percent or 
greater

$0.19 $1,856.87 $0.19 $1,856.87 $0.19 $1,856.87

18d 185 TONS
Price Adjustment for Liquid Asphalt used in hot mix 
asphalt mixtures, where price variance is five (5) percent 
or greater

$45.00 $8,325.00 $45.00 $8,325.00 $45.00 $8,325.00

Total of Bid $4,817,390.58 $4,852,576.83 * $5,343,265.79 **
*Corrected extension error in bid calculation
**Corrected addition error in bid calculation



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

ROADWAY RECONSTRUCTION ITEMS
102.51 13 EA Individual tree protection
102.52 2 EA Remove & reset tree
103. 12 EA Tree removed - diameter under 24 inches
104. 4 EA Tree removed - diameter 24 inches and over
120.1 2150 CY Unclassified excavation
129. 2060 SY Pavement milling
151. 2320 CY Gravel borrow
153. 190 CY Controlled density fill - Excavatable
170. 8350 SY Fine grading and compacting
402. 100 CY Dense graded crushed stone for sub-base
403. 5600 SY Reclaimed pavement for base course and/or sub-base
403.1 420 TON Crushed stone for blending
420. 1250 TON HMA base course
440. 5600 LBS Calcium chloride for roadway dust control
443. 20 MGL Water for roadway dust control
450.21 875 TON HMA surface course - modified top
451. 1440 TON HMA for patching
452. 610 GAL Asphalt  emulsion for tack coat
464.5 3800 FT Hot poured rubberized asphalt sealer
472. 83 TON Hot mix asphalt for miscellaneous work
482.3 650 FT Sawing asphalt pavement
482.4 110 FT Sawing concrete pavement
504. 100 FT Granite curbType VA3 - straight
504.1 3 FT Granite curb Type VA3 - curved
509. 830 FT Granite transition curb for wheelchair ramps - straight
509.1 230 FT Granite transition curb fror wheelchair ramps - curved
514. 14 EA Granite curb inlet - straight
580. 2010 FT Curb removed and reset
670. 49 FT Fence removed and reset
697.1 64 EA Silt sack
701. 1310 SY Cement concrete sidewalk
701.1 1000 SY Cement Conrete Sidewalk at Driveways
701.2 240 SY Cement concrete sidewalk wheelchair ramps
703. 70 TON Hot mix asphalt driveway
705.1 2 SY Flagstone walk removed and reset
715.1 1 EA Mailbox removed and reset
751. 2 CY Loam borrow
765. 15 SY Seeding
776. 5 EA Karpick Red Maple
804.3 250 FT 3-inch electrical conduit Type NM - Plastic (UL)
813.81 1 EA Service connection (underground)
815.1 1 LS Traffic control signal - Summer Street
816.80 1 LS Traffic control signal removed & stacked

832. 35 SF
Warning-regulatory and route marker - alum. Panel (Type 
A)

847.1 5 EA
Sign support and route marker w/breakaway post 
assembly - steel

851.1 340 DAY Traffic cones for traffic management
852. 150 SF Safety signing for traffic management
853.1 2 EA Portable breakaway barricade - Type III
854.016 2000 FT Temporary paving markings - 6-inch (painted)
856. 340 DAY Arrow board
856.12 140 DAY Portable changeable message sign

859. 3400
DRUM- 
DAYS

Reflectorized drum

864.041 120 SF Pavement arrows and legends reflectorized white (epoxy)
868.04 1950 FT 4 inch reflectorized white line (epoxy)
868.06 3170 FT 6 inch reflectorized white line (epoxy)
868.12 710 FT 12 inch reflectorized white line (epoxy)
868.3 55 SF Bicycle symbol white (epoxy)
869.06 100 FT 6 inch reflectorized yellow line (epoxy)
869.1 9000 SF Green paint for bike lanes (epoxy)
874.2 28 EA Traffic sign removed and reset
874.21 1 EA Miscellaneous sign removed and reset

UTILITY ITEMS
Drains Complete in Place

1a 200 LF 15-inch Class IV RCP drains
1b 87 LF 18-inch Class IV RCP drains
1c 30 LF 21-inch Class IV RCP drains
1d 32 LF 36-inch Class IV RCP drains, 5' to 10' deep
1e 254 LF 36-inch Class IV RCP drains, >10' to 15' deep
1f 244 LF 42-inch DI drains
1g 805 LF 48-inch Class IV RCP drains, 5' to 10' deep
1h 1459 LF 48-inch Class IV RCP drains, >10' to 16' deep
1i 575 LF 12-inch catch basin lateral

Sewers Complete in Place
2a 153 LF 8-inch PVC pipe
2b 35 LF 8-inch DI pipe
2c 273 LF 12-inch PVC pipe, 5' to 10' deep
2d 503 LF 12-inch PVC pipe, >10' to 15' deep
2e 948 LF 12-inch PVC pipe, >15' to 20' deep

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

D'Allessandro Corp. RJV Construction Corp. P. Calliaco Corp. 
Avon, MA Canton, MA Weymouth, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$400.00 $5,200.00 * $250.00 $3,250.00 $500.00 $6,500.00
$3,000.00 $6,000.00 $2,500.00 $5,000.00 $1,100.00 $2,200.00
$1,200.00 $14,400.00 $600.00 $7,200.00 $700.00 $8,400.00
$2,000.00 $8,000.00 $1,000.00 $4,000.00 $1,200.00 $4,800.00

$35.00 $75,250.00 $0.01 $21.50 $30.00 $64,500.00
$7.00 $14,420.00 $5.00 $10,300.00 $8.00 $16,480.00

$28.00 $64,960.00 $0.01 $23.20 $0.01 $23.20
$100.00 $19,000.00 $0.01 $1.90 $1.00 $190.00

$2.00 $16,700.00 $2.00 $16,700.00 $3.00 $25,050.00
$32.00 $3,200.00 $0.01 $1.00 $30.00 $3,000.00

$5.00 $28,000.00 $3.00 $16,800.00 $9.00 $50,400.00
$38.00 $15,960.00 $0.01 $4.20 $0.01 $4.20

$101.00 $126,250.00 $100.00 $125,000.00 $80.00 $100,000.00
$0.50 $2,800.00 $0.50 $2,800.00 $0.50 $2,800.00

$50.00 $1,000.00 $300.00 $6,000.00 $200.00 $4,000.00
$107.00 $93,625.00 $100.00 $87,500.00 $85.00 $74,375.00
$185.00 $266,400.00 $200.00 $288,000.00 $1.00 $1,440.00

$8.00 $4,880.00 $15.00 $9,150.00 $6.50 $3,965.00
$1.96 $7,448.00 $2.00 $7,600.00 $1.00 $3,800.00

$185.00 $15,355.00 $250.00 $20,750.00 $85.00 $7,055.00
$0.80 $520.00 $2.00 $1,300.00 $2.00 $1,300.00
$3.00 $330.00 $5.00 $550.00 $4.00 $440.00

$45.00 $4,500.00 $75.00 $7,500.00 $60.00 $6,000.00
$56.00 $168.00 $80.00 $240.00 $75.00 $225.00
$45.00 $37,350.00 $90.00 $74,700.00 $45.00 $37,350.00
$56.00 $12,880.00 $95.00 $21,850.00 $55.00 $12,650.00

$384.00 $5,376.00 $600.00 $8,400.00 $200.00 $2,800.00
$20.00 $40,200.00 $42.00 $84,420.00 $16.00 $32,160.00
$50.00 $2,450.00 $60.00 $2,940.00 $30.00 $1,470.00
$71.00 $4,544.00 $100.00 $6,400.00 $60.00 $3,840.00 *
$60.00 $78,600.00 $125.00 $163,750.00 $65.00 $85,150.00
$74.00 $74,000.00 $130.00 $130,000.00 $70.00 $70,000.00 *

$118.00 $28,320.00 $180.00 $43,200.00 $85.00 $20,400.00
$147.00 $10,290.00 $250.00 $17,500.00 $175.00 $12,250.00

$1,000.00 $2,000.00 $600.00 $1,200.00 $750.00 $1,500.00
$232.00 $232.00 $200.00 $200.00 $300.00 $300.00
$200.00 $400.00 $100.00 $200.00 $200.00 $400.00

$12.50 $187.50 - $20.00 $300.00 $5.00 $75.00
$2,440.00 $12,200.00 $1,500.00 $7,500.00 $1,200.00 $6,000.00

$49.00 $12,250.00 $65.00 $16,250.00 $20.00 $5,000.00
$12,000.00 $12,000.00 $5,000.00 $5,000.00 $1,000.00 $1,000.00
$79,000.00 $79,000.00 $85,000.00 $85,000.00 $75,000.00 $75,000.00

$4,200.00 $4,200.00 $5,000.00 $5,000.00 $2,000.00 $2,000.00

$14.00 $490.00 $50.00 $1,750.00 $10.00 $350.00

$138.00 $690.00 $350.00 $1,750.00 $100.00 $500.00

$30.00 $10,200.00 $1.00 $340.00 $20.00 $6,800.00
$10.00 $1,500.00 $15.00 $2,250.00 $25.00 $3,750.00

$145.00 $290.00 $500.00 $1,000.00 $200.00 $400.00
$0.50 $1,000.00 $1.00 $2,000.00 $0.35 $700.00

$20.00 $6,800.00 $25.00 $8,500.00 $15.00 $5,100.00
$50.00 $7,000.00 $50.00 $7,000.00 $15.00 $2,100.00

$34.00 $115,600.00 * $1.00 $3,400.00 $0.50 $1,700.00

$7.00 $840.00 $10.00 $1,200.00 $6.00 $720.00
$1.00 $1,950.00 $1.25 $2,437.50 $1.00 $1,950.00
$1.20 $3,804.00 $1.50 $4,755.00 $1.00 $3,170.00
$3.00 $2,130.00 $3.00 $2,130.00 $2.25 $1,597.50

$10.00 $550.00 $10.00 $550.00 $6.00 $330.00
$1.20 $120.00 * $1.50 $150.00 $1.00 $100.00

$10.00 $90,000.00 $9.00 $81,000.00 $1.25 $11,250.00
$300.00 $8,400.00 $250.00 $7,000.00 $125.00 $3,500.00
$130.00 $130.00 $250.00 $250.00 $500.00 $500.00

$188.00 $37,600.00 $185.00 $37,000.00 $150.00 $30,000.00
$250.00 $21,750.00 $340.00 $29,580.00 $175.00 $15,225.00
$300.00 $9,000.00 $365.00 $10,950.00 $200.00 $6,000.00
$305.00 $9,760.00 $450.00 $14,400.00 $250.00 $8,000.00
$310.00 $78,740.00 $450.00 $114,300.00 $350.00 $88,900.00
$400.00 $97,600.00 $700.00 $170,800.00 $500.00 $122,000.00
$300.00 $241,500.00 $475.00 $382,375.00 $475.00 $382,375.00
$325.00 $474,175.00 $600.00 $875,400.00 $575.00 $838,925.00
$200.00 $115,000.00 $175.00 $100,625.00 $150.00 $86,250.00

$150.00 $22,950.00 $200.00 $30,600.00 $190.00 $29,070.00
$236.00 $8,260.00 $200.00 $7,000.00 $200.00 $7,000.00
$117.00 $31,941.00 $150.00 $40,950.00 $250.00 $68,250.00
$175.00 $88,025.00 $300.00 $150,900.00 $300.00 $150,900.00
$180.00 $170,640.00 $300.00 $284,400.00 $400.00 $379,200.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Building Connection Systems
3a 62 EA 12X6 wye or tee branches
3b 1 EA 8X6 wye or tee branches
3c 165 VF Chimney
3d 1380 LF 6-inch building connections
3e 84 EA Push camera inspection of existing building connection
3f 46 EA Dye testing of existing building connection
3g 19 EA Relocate Elm Street sewer service to separate sewer

Manholes and Catch Basins
4a 14 EA 4' diameter precast concrete manhole  base
4b 183 VF 4' diameter precast concrete manhole walls & cones
4c 3 EA 6' diameter precast concrete manhole base
4d 34 VF 6' diameter precast concrete manhole walls & cones
4e 2 EA 8' diameter precast concrete manhole base
4f 17 VF 8' diameter precast concrete manhole walls & cones
4g 1 EA 10' diameter precast concrete manhole base
4h 13 VF 10' diameter precast concrete manhole walls & cones
4i 2 EA 4' tee precast concrete manhole base
4j 27 VF 4' tee precast concrete manhole walls & cones
4k 3 VF 7' x 7' precast box manhole base
4l 25 VF 7' x 7' precast box manhole walls and top slab
4m 1 LS Furnish & install 14' x 8' precast concrete vault complete

4n 5 EA
Precast concrete catch basin (TYPE A) with single frame 
& cascade grate

4o 15 EA
Precast concrete catch basin (TYPE A) with double frame 
& cascade grate

4p 4 EA
Precast concrete catch basin (TYPE B) with single frame 
& cascade grate

4q 7 EA
Precast concrete catch basin (TYPE B) with double frame 
& cascade grate

4r 21 EA Furnish & install manhole frame and cover

4s 4 EA
Furnish & install bolted & gasketed watertight frame and 
cover

4t 3 EA Abandon manhole or catch basin
4u 42 VF Cementitious lining of manholes

Cleaning and Inspection of Sewers
5a 910 LF Cleaning and inspection of 8-inch to 12-inch sewers

Cured-In-Place Pipe
6a 213 LF 8-inch cured-in-place pipe
6b 838 LF 12-inch cured-in-place pipe
6c 10 EA Grout reinstated service connections

Water Mains and Fittings
7a 35 LF 6-inch ductile iron pipe & fittings
7b 451 LF 8-inch ductile iron pipe & fittings
7c 2455 LF 12-inch ductile iron pipe & fittings
7d 2000 LBS Additional fittings

Polyethylene Encasement
8a 2941 LF Polyethylene encasement

Hydrants and Valves
9a 6 EA Hydrant assembly
9b 6 EA Remove existing hydrant
9c 1 EA 6-inch gate valve
9d 7 EA 8-inch gate valve
9e 11 EA 12-inch gate valve
9f 1 LS Furnish & Install Check Valve Manhole

Water Service Connections
10a 77 EA 3/4" corporation stops
10b 77 EA 3/4" curb stops
10c 1482 LF 3/4" copper piping and fittings

Temporary Service Piping
11a 2382 LF 2-inch temporary service main
11b 1742 LF 4-inch temporary service main

Miscellaneous Earthwork

12a 12900 CY
Excavation and backfill of unsuitable material above 
normal grade

12b 600 CY
Excavation and backfill of unsuitable material below 
normal grade

12c 490 TON Removal and disposal of Group A contaminated material

12d 120 TON
Removal and off-site treatment/recycling of Group B 
contaminated material

12e 500 CY Test pits
12f 50 CY Bentonite clay dams
12g 100 CY Additional crushed stone
12h 100 CY Additional concrete encasement

Rock Excavation and Disposal
13a 575 CY Rock excavation and disposal (min)
13b 575 CY Rock excavation and disposal (add'l)

Sewer, Water, and Drain Reconstruction 
14a 18 EA Sewer, water, and drain reconstruction within trench limits

Temporary Bypass Pumping System
15a 1 LS Temporary bypass pumping system

Rodent Control
16a 1 LS Rodent control, lump sum

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

D'Allessandro Corp. RJV Construction Corp. P. Calliaco Corp. 
Avon, MA Canton, MA Weymouth, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$200.00 $12,400.00 $500.00 $31,000.00 $200.00 $12,400.00
$50.00 $50.00 $150.00 $150.00 $150.00 $150.00

$400.00 $66,000.00 $250.00 $41,250.00 $100.00 $16,500.00
$112.00 $154,560.00 $75.00 $103,500.00 $120.00 $165,600.00
$400.00 $33,600.00 $200.00 $16,800.00 $300.00 $25,200.00
$112.48 $5,174.08 $500.00 $23,000.00 $200.00 $9,200.00

$2,800.00 $53,200.00 $5,000.00 $95,000.00 $3,000.00 $57,000.00

$200.00 $2,800.00 $3,500.00 $49,000.00 $5,000.00 $70,000.00
$600.00 $109,800.00 * $75.00 $13,725.00 $100.00 $18,300.00
$200.00 $600.00 $6,500.00 $19,500.00 $8,000.00 $24,000.00
$500.00 $17,000.00 $250.00 $8,500.00 $400.00 $13,600.00
$300.00 $600.00 $10,500.00 $21,000.00 $10,000.00 $20,000.00

$2,800.00 $47,600.00 $500.00 $8,500.00 $1,000.00 $17,000.00
$400.00 $400.00 $18,500.00 $18,500.00 $12,000.00 $12,000.00

$1,500.00 $19,500.00 $800.00 $10,400.00 $1,200.00 $15,600.00
$200.00 $400.00 $6,500.00 $13,000.00 $15,000.00 $30,000.00
$625.00 $16,875.00 $75.00 $2,025.00 $100.00 $2,700.00
$500.00 $1,500.00 $20,000.00 $60,000.00 $8,000.00 $24,000.00

$1,700.00 $42,500.00 $500.00 $12,500.00 $800.00 $20,000.00
$34,000.00 $34,000.00 $30,000.00 $30,000.00 $133,000.00 $133,000.00 

$8,000.00 $40,000.00 $5,500.00 $27,500.00 $10,000.00 $50,000.00

$9,500.00 $142,500.00 $6,000.00 $90,000.00 $10,500.00 $157,500.00

$6,000.00 $24,000.00 $8,000.00 $32,000.00 $13,000.00 $52,000.00

$6,500.00 $45,500.00 $9,000.00 $63,000.00 $13,500.00 $94,500.00

$800.00 $16,800.00 $800.00 $16,800.00 $600.00 $12,600.00

$1,500.00 $6,000.00 $1,000.00 $4,000.00 $700.00 $2,800.00

$1,600.00 $4,800.00 $1,000.00 $3,000.00 $1,000.00 $3,000.00
$350.00 $14,700.00 $600.00 $25,200.00 $180.00 $7,560.00

$4.00 $3,640.00 $10.00 $9,100.00 $6.00 $5,460.00

$50.00 $10,650.00 $80.00 $17,040.00 $50.00 $10,650.00
$50.00 $41,900.00 $85.00 $71,230.00 $55.00 $46,090.00
$50.00 $500.00 * $600.00 $6,000.00 $1,000.00 $10,000.00

$180.00 $6,300.00 $150.00 $5,250.00 $300.00 $10,500.00
$250.00 $112,750.00 $150.00 $67,650.00 $200.00 $90,200.00

$60.00 $147,300.00 $175.00 $429,625.00 $250.00 $613,750.00
$5.00 $10,000.00 $0.01 $20.00 $0.01 $20.00

$2.00 $5,882.00 $1.00 $2,941.00 $2.00 $5,882.00

$6,500.00 $39,000.00 $6,200.00 $37,200.00 $10,000.00 $60,000.00
$890.00 $5,340.00 $800.00 $4,800.00 $1,000.00 $6,000.00

$1,100.00 $1,100.00 $1,000.00 $1,000.00 $1,000.00 $1,000.00
$1,300.00 $9,100.00 $2,000.00 $14,000.00 $2,000.00 $14,000.00
$3,000.00 $33,000.00 $3,500.00 $38,500.00 $3,000.00 $33,000.00

$14,000.00 $14,000.00 $18,000.00 $18,000.00 $50,000.00 $50,000.00

$88.00 $6,776.00 $100.00 $7,700.00 $500.00 $38,500.00
$160.00 $12,320.00 $250.00 $19,250.00 $500.00 $38,500.00

$88.00 $130,416.00 $70.00 $103,740.00 $100.00 $148,200.00

$10.00 $23,820.00 $8.00 $19,056.00 $28.00 $66,696.00
$13.00 $22,646.00 $10.00 $17,420.00 $30.00 $52,260.00

$65.00 $838,500.00 $0.01 $129.00 $22.00 $283,800.00

$83.00 $49,800.00 $0.01 $6.00 $1.00 $600.00

$66.00 $32,340.00 $62.00 $30,380.00 $40.00 $19,600.00 *

$82.00 $9,840.00 $73.00 $8,760.00 $90.00 $10,800.00

$1.00 $500.00 $0.01 $5.00 $1.00 $500.00
$300.00 $15,000.00 $100.00 $5,000.00 $200.00 $10,000.00

$40.00 $4,000.00 $25.00 $2,500.00 $30.00 $3,000.00
$183.00 $18,300.00 $0.01 $1.00 $0.01 $1.00

$100.00 $57,500.00 $100.00 $57,500.00 $100.00 $57,500.00
$20.00 $11,500.00 $0.00 $0.00 $0.01 $5.75

$675.00 $12,150.00 $500.00 $9,000.00 $400.00 $7,200.00

$32,000.00 $32,000.00 $80,000.00 $80,000.00 $100,000.00 $100,000.00

$6,500.00 $6,500.00 $10,000.00 $10,000.00 $8,000.00 $8,000.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Mobilization
17a 1 LS Mobilization

Price Adjustments

18a 3702 GAL
Price Adjustment for Diesel fuel used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18b 2931 GAL
Price Adjustment for Gasoline used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18c 9773 GAL
Price Adjustment for Diesel fuel used in surfacing work 
(paving), where price variance is five (5) percent or 
greater

18d 185 TONS
Price Adjustment for Liquid Asphalt used in hot mix 
asphalt mixtures, where price variance is five (5) percent 
or greater

Total of Bid
*Corrected extension error in bid calculation
**Corrected addition error in bid calculation

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

D'Allessandro Corp. RJV Construction Corp. P. Calliaco Corp. 
Avon, MA Canton, MA Weymouth, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$210,000.00 $210,000.00 $240,000.00 $240,000.00 $294,000.00 $294,000.00

$0.19 $703.38 $0.19 $703.38 $0.19 $703.38

$0.18 $527.58 $0.18 $527.58 $0.18 $527.58

$0.19 $1,856.87 $0.19 $1,856.87 $0.19 $1,856.87

$45.00 $8,325.00 $45.00 $8,325.00 $45.00 $8,325.00

$5,727,922.41 * $5,853,310.13 $6,186,242.48 *



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

ROADWAY RECONSTRUCTION ITEMS
102.51 13 EA Individual tree protection
102.52 2 EA Remove & reset tree
103. 12 EA Tree removed - diameter under 24 inches
104. 4 EA Tree removed - diameter 24 inches and over
120.1 2150 CY Unclassified excavation
129. 2060 SY Pavement milling
151. 2320 CY Gravel borrow
153. 190 CY Controlled density fill - Excavatable
170. 8350 SY Fine grading and compacting
402. 100 CY Dense graded crushed stone for sub-base
403. 5600 SY Reclaimed pavement for base course and/or sub-base
403.1 420 TON Crushed stone for blending
420. 1250 TON HMA base course
440. 5600 LBS Calcium chloride for roadway dust control
443. 20 MGL Water for roadway dust control
450.21 875 TON HMA surface course - modified top
451. 1440 TON HMA for patching
452. 610 GAL Asphalt  emulsion for tack coat
464.5 3800 FT Hot poured rubberized asphalt sealer
472. 83 TON Hot mix asphalt for miscellaneous work
482.3 650 FT Sawing asphalt pavement
482.4 110 FT Sawing concrete pavement
504. 100 FT Granite curbType VA3 - straight
504.1 3 FT Granite curb Type VA3 - curved
509. 830 FT Granite transition curb for wheelchair ramps - straight
509.1 230 FT Granite transition curb fror wheelchair ramps - curved
514. 14 EA Granite curb inlet - straight
580. 2010 FT Curb removed and reset
670. 49 FT Fence removed and reset
697.1 64 EA Silt sack
701. 1310 SY Cement concrete sidewalk
701.1 1000 SY Cement Conrete Sidewalk at Driveways
701.2 240 SY Cement concrete sidewalk wheelchair ramps
703. 70 TON Hot mix asphalt driveway
705.1 2 SY Flagstone walk removed and reset
715.1 1 EA Mailbox removed and reset
751. 2 CY Loam borrow
765. 15 SY Seeding
776. 5 EA Karpick Red Maple
804.3 250 FT 3-inch electrical conduit Type NM - Plastic (UL)
813.81 1 EA Service connection (underground)
815.1 1 LS Traffic control signal - Summer Street
816.80 1 LS Traffic control signal removed & stacked

832. 35 SF
Warning-regulatory and route marker - alum. Panel (Type 
A)

847.1 5 EA
Sign support and route marker w/breakaway post 
assembly - steel

851.1 340 DAY Traffic cones for traffic management
852. 150 SF Safety signing for traffic management
853.1 2 EA Portable breakaway barricade - Type III
854.016 2000 FT Temporary paving markings - 6-inch (painted)
856. 340 DAY Arrow board
856.12 140 DAY Portable changeable message sign

859. 3400
DRUM- 
DAYS

Reflectorized drum

864.041 120 SF Pavement arrows and legends reflectorized white (epoxy)
868.04 1950 FT 4 inch reflectorized white line (epoxy)
868.06 3170 FT 6 inch reflectorized white line (epoxy)
868.12 710 FT 12 inch reflectorized white line (epoxy)
868.3 55 SF Bicycle symbol white (epoxy)
869.06 100 FT 6 inch reflectorized yellow line (epoxy)
869.1 9000 SF Green paint for bike lanes (epoxy)
874.2 28 EA Traffic sign removed and reset
874.21 1 EA Miscellaneous sign removed and reset

UTILITY ITEMS
Drains Complete in Place

1a 200 LF 15-inch Class IV RCP drains
1b 87 LF 18-inch Class IV RCP drains
1c 30 LF 21-inch Class IV RCP drains
1d 32 LF 36-inch Class IV RCP drains, 5' to 10' deep
1e 254 LF 36-inch Class IV RCP drains, >10' to 15' deep
1f 244 LF 42-inch DI drains
1g 805 LF 48-inch Class IV RCP drains, 5' to 10' deep
1h 1459 LF 48-inch Class IV RCP drains, >10' to 16' deep
1i 575 LF 12-inch catch basin lateral

Sewers Complete in Place
2a 153 LF 8-inch PVC pipe
2b 35 LF 8-inch DI pipe
2c 273 LF 12-inch PVC pipe, 5' to 10' deep
2d 503 LF 12-inch PVC pipe, >10' to 15' deep
2e 948 LF 12-inch PVC pipe, >15' to 20' deep

FED Corp. Albanese D&S The Dow Company
Dedham, MA Dracut, MA Dracut, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$300.00 $3,900.00 $275.00 $3,575.00 $1,730.00 $22,490.00
$500.00 $1,000.00 $550.00 $1,100.00 $1,320.00 $2,640.00
$500.00 $6,000.00 $770.00 $9,240.00 $900.00 $10,800.00

$2,000.00 $8,000.00 $1,850.00 $7,400.00 $3,150.00 $12,600.00
$30.00 $64,500.00 $30.00 $64,500.00 $52.00 $111,800.00
$10.00 $20,600.00 $10.00 $20,600.00 $10.00 $20,600.00
$25.00 $58,000.00 $20.00 $46,400.00 $47.50 $110,200.00

$0.01 $1.90 $100.00 $19,000.00 $241.00 $45,790.00
$5.00 $41,750.00 $2.50 $20,875.00 $2.95 $24,632.50
$0.01 $1.00 $40.00 $4,000.00 $64.50 $6,450.00
$5.00 $28,000.00 $10.00 $56,000.00 $3.60 $20,160.00
$0.01 $4.20 $23.00 $9,660.00 $44.00 $18,480.00

$130.00 $162,500.00 $86.00 $107,500.00 $103.00 $128,750.00
$0.50 $2,800.00 $0.50 $2,800.00 $0.35 $1,960.00
$0.01 $0.20 $100.00 $2,000.00 $95.00 $1,900.00

$125.00 $109,375.00 $93.00 $81,375.00 $112.00 $98,000.00
$0.01 $14.40 $120.00 $172,800.00 $135.00 $194,400.00
$5.00 $3,050.00 $6.50 $3,965.00 $8.00 $4,880.00
$1.50 $5,700.00 $0.70 $2,660.00 $1.00 $3,800.00

$250.00 $20,750.00 $180.00 $14,940.00 $135.00 $11,205.00
$4.00 $2,600.00 $1.50 $975.00 $1.00 $650.00
$4.00 $440.00 $7.00 $770.00 $1.10 $121.00

$60.00 $6,000.00 $43.00 $4,300.00 $47.00 $4,700.00
$70.00 $210.00 $49.00 $147.00 $60.00 $180.00
$60.00 $49,800.00 $50.00 $41,500.00 $50.00 $41,500.00
$80.00 $18,400.00 $60.00 $13,800.00 $59.00 $13,570.00

$500.00 $7,000.00 $320.00 $4,480.00 $4.00 $56.00 *
$40.00 $80,400.00 $20.00 $40,200.00 $22.25 $44,722.50

$0.01 $0.49 $50.00 $2,450.00 $40.00 $1,960.00
$0.01 $0.64 $100.00 $6,400.00 $100.00 $6,400.00

$60.00 $78,600.00 $60.00 $78,600.00 $69.00 $90,390.00
$80.00 $80,000.00 $70.00 $70,000.00 $77.00 $77,000.00

$125.00 $30,000.00 $90.00 $21,600.00 $81.00 $19,440.00
$250.00 $17,500.00 $250.00 $17,500.00 $220.00 $15,400.00

$0.01 $0.02 $300.00 $600.00 $145.00 $290.00
$0.01 $0.01 $150.00 $150.00 $520.00 $520.00

$35.00 $70.00 $60.00 $120.00 $300.00 $600.00
$10.00 $150.00 $5.00 $75.00 $2.00 $30.00

$1,500.00 $7,500.00 $800.00 $4,000.00 $750.00 $3,750.00
$25.00 $6,250.00 $50.00 $12,500.00 $22.50 $5,625.00

$3,750.00 $3,750.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00
$65,300.00 $65,300.00 $75,000.00 $75,000.00 $86,500.00 $86,500.00

$3,750.00 $3,750.00 $5,000.00 $5,000.00 $5,000.00 $5,000.00

$25.00 $875.00 $11.00 $385.00 $12.00 $420.00

$100.00 $500.00 $105.00 $525.00 $100.00 $500.00

$25.00 $8,500.00 $0.01 $3.40 $23.00 $7,820.00
$20.00 $3,000.00 $30.00 $4,500.00 $10.00 $1,500.00

$400.00 $800.00 $110.00 $220.00 $165.00 $330.00
$1.00 $2,000.00 $1.00 $2,000.00 $0.30 $600.00

$25.00 $8,500.00 $9.00 $3,060.00 $50.00 $17,000.00
$50.00 $7,000.00 $21.00 $2,940.00 $73.00 $10,220.00

$0.40 $1,360.00 $0.30 $1,020.00 $0.20 $680.00

$7.50 $900.00 $5.50 $660.00 $7.00 $840.00
$1.00 $1,950.00 $1.00 $1,950.00 $1.00 $1,950.00
$1.25 $3,962.50 $1.20 $3,804.00 $1.20 $3,804.00
$3.00 $2,130.00 $2.40 $1,704.00 $2.85 $2,023.50

$10.00 $550.00 $6.00 $330.00 $7.50 $412.50
$2.00 $200.00 $1.20 $120.00 $1.20 $120.00
$3.00 $27,000.00 $8.30 $74,700.00 $1.65 $14,850.00

$150.00 $4,200.00 $110.00 $3,080.00 $250.00 $7,000.00
$150.00 $150.00 $110.00 $110.00 $2,000.00 $2,000.00

$200.00 $40,000.00 $200.00 $40,000.00 $183.00 $36,600.00
$225.00 $19,575.00 $400.00 $34,800.00 $129.00 $11,223.00
$250.00 $7,500.00 $450.00 $13,500.00 $400.00 $12,000.00
$350.00 $11,200.00 $550.00 $17,600.00 $340.00 $10,880.00
$400.00 $101,600.00 $650.00 $165,100.00 $343.00 $87,122.00
$500.00 $122,000.00 $650.00 $158,600.00 $548.00 $133,712.00
$575.00 $462,875.00 $600.00 $483,000.00 $363.50 $292,617.50
$600.00 $875,400.00 $700.00 $1,021,300.00 $407.75 $594,907.25
$150.00 $86,250.00 $150.00 $86,250.00 $67.00 $38,525.00

$100.00 $15,300.00 $300.00 $45,900.00 $380.00 $58,140.00
$150.00 $5,250.00 $300.00 $10,500.00 $410.00 $14,350.00
$200.00 $54,600.00 $300.00 $81,900.00 $181.00 $49,413.00
$350.00 $176,050.00 $400.00 $201,200.00 $334.00 $168,002.00
$600.00 $568,800.00 $500.00 $474,000.00 $509.00 $482,532.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Building Connection Systems
3a 62 EA 12X6 wye or tee branches
3b 1 EA 8X6 wye or tee branches
3c 165 VF Chimney
3d 1380 LF 6-inch building connections
3e 84 EA Push camera inspection of existing building connection
3f 46 EA Dye testing of existing building connection
3g 19 EA Relocate Elm Street sewer service to separate sewer

Manholes and Catch Basins
4a 14 EA 4' diameter precast concrete manhole  base
4b 183 VF 4' diameter precast concrete manhole walls & cones
4c 3 EA 6' diameter precast concrete manhole base
4d 34 VF 6' diameter precast concrete manhole walls & cones
4e 2 EA 8' diameter precast concrete manhole base
4f 17 VF 8' diameter precast concrete manhole walls & cones
4g 1 EA 10' diameter precast concrete manhole base
4h 13 VF 10' diameter precast concrete manhole walls & cones
4i 2 EA 4' tee precast concrete manhole base
4j 27 VF 4' tee precast concrete manhole walls & cones
4k 3 VF 7' x 7' precast box manhole base
4l 25 VF 7' x 7' precast box manhole walls and top slab
4m 1 LS Furnish & install 14' x 8' precast concrete vault complete

4n 5 EA
Precast concrete catch basin (TYPE A) with single frame 
& cascade grate

4o 15 EA
Precast concrete catch basin (TYPE A) with double frame 
& cascade grate

4p 4 EA
Precast concrete catch basin (TYPE B) with single frame 
& cascade grate

4q 7 EA
Precast concrete catch basin (TYPE B) with double frame 
& cascade grate

4r 21 EA Furnish & install manhole frame and cover

4s 4 EA
Furnish & install bolted & gasketed watertight frame and 
cover

4t 3 EA Abandon manhole or catch basin
4u 42 VF Cementitious lining of manholes

Cleaning and Inspection of Sewers
5a 910 LF Cleaning and inspection of 8-inch to 12-inch sewers

Cured-In-Place Pipe
6a 213 LF 8-inch cured-in-place pipe
6b 838 LF 12-inch cured-in-place pipe
6c 10 EA Grout reinstated service connections

Water Mains and Fittings
7a 35 LF 6-inch ductile iron pipe & fittings
7b 451 LF 8-inch ductile iron pipe & fittings
7c 2455 LF 12-inch ductile iron pipe & fittings
7d 2000 LBS Additional fittings

Polyethylene Encasement
8a 2941 LF Polyethylene encasement

Hydrants and Valves
9a 6 EA Hydrant assembly
9b 6 EA Remove existing hydrant
9c 1 EA 6-inch gate valve
9d 7 EA 8-inch gate valve
9e 11 EA 12-inch gate valve
9f 1 LS Furnish & Install Check Valve Manhole

Water Service Connections
10a 77 EA 3/4" corporation stops
10b 77 EA 3/4" curb stops
10c 1482 LF 3/4" copper piping and fittings

Temporary Service Piping
11a 2382 LF 2-inch temporary service main
11b 1742 LF 4-inch temporary service main

Miscellaneous Earthwork

12a 12900 CY
Excavation and backfill of unsuitable material above 
normal grade

12b 600 CY
Excavation and backfill of unsuitable material below 
normal grade

12c 490 TON Removal and disposal of Group A contaminated material

12d 120 TON
Removal and off-site treatment/recycling of Group B 
contaminated material

12e 500 CY Test pits
12f 50 CY Bentonite clay dams
12g 100 CY Additional crushed stone
12h 100 CY Additional concrete encasement

Rock Excavation and Disposal
13a 575 CY Rock excavation and disposal (min)
13b 575 CY Rock excavation and disposal (add'l)

Sewer, Water, and Drain Reconstruction 
14a 18 EA Sewer, water, and drain reconstruction within trench limits

Temporary Bypass Pumping System
15a 1 LS Temporary bypass pumping system

Rodent Control
16a 1 LS Rodent control, lump sum

FED Corp. Albanese D&S The Dow Company
Dedham, MA Dracut, MA Dracut, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$200.00 $12,400.00 $500.00 $31,000.00 $203.00 $12,586.00
$200.00 $200.00 $400.00 $400.00 $54.00 $54.00
$400.00 $66,000.00 $175.00 $28,875.00 $450.00 $74,250.00
$150.00 $207,000.00 $150.00 $207,000.00 $132.50 $182,850.00
$300.00 $25,200.00 $500.00 $42,000.00 $264.50 $22,218.00

$1,000.00 $46,000.00 $200.00 $9,200.00 $109.00 $5,014.00
$2,000.00 $38,000.00 $2,000.00 $38,000.00 $607.00 $11,533.00

$5,000.00 $70,000.00 $7,000.00 $98,000.00 $6,540.00 $91,560.00
$0.01 $1.83 $300.00 $54,900.00 $179.00 $32,757.00

$7,000.00 $21,000.00 $10,000.00 $30,000.00 $11,420.00 $34,260.00
$0.01 $0.34 $450.00 $15,300.00 $301.50 $10,251.00

$15,000.00 $30,000.00 $15,000.00 $30,000.00 $18,500.00 $37,000.00
$0.01 $0.17 $850.00 $14,450.00 $560.00 $9,520.00

$16,000.00 $16,000.00 $25,000.00 $25,000.00 $29,000.00 $29,000.00
$0.01 $0.13 $1,000.00 $13,000.00 $804.00 $10,452.00

$15,000.00 $30,000.00 $7,000.00 $14,000.00 $9,115.00 $18,230.00
$0.01 $0.27 $200.00 $5,400.00 $207.00 $5,589.00

$10,000.00 $30,000.00 $25,000.00 $75,000.00 $18,930.00 $56,790.00
$0.01 $0.25 $450.00 $11,250.00 $573.00 $14,325.00

$193,000.00 $193,000.00 $80,000.00 $80,000.00 $62,517.00 $62,517.00 

$7,000.00 $35,000.00 $6,000.00 $30,000.00 $6,700.00 $33,500.00

$7,500.00 $112,500.00 $7,000.00 $105,000.00 $7,261.00 $108,915.00

$3,500.00 $14,000.00 $6,000.00 $24,000.00 $5,545.00 $22,180.00

$5,000.00 $35,000.00 $6,500.00 $45,500.00 $6,350.00 $44,450.00

$1,000.00 $21,000.00 $800.00 $16,800.00 $426.00 $8,946.00

$1,500.00 $6,000.00 $810.00 $3,240.00 $517.00 $2,068.00

$500.00 $1,500.00 $1,500.00 $4,500.00 $1,215.00 $3,645.00
$400.00 $16,800.00 $300.00 $12,600.00 $360.00 $15,120.00

$40.00 $36,400.00 $4.00 $3,640.00 $4.50 $4,095.00

$100.00 $21,300.00 $50.00 $10,650.00 $64.50 $13,738.50
$100.00 $83,800.00 $50.00 $41,900.00 $64.50 $54,051.00

$1,500.00 $15,000.00 $1,300.00 $13,000.00 $795.00 $7,950.00

$200.00 $7,000.00 $150.00 $5,250.00 $103.50 $3,622.50
$200.00 $90,200.00 $160.00 $72,160.00 $147.00 $66,297.00
$215.00 $527,825.00 $170.00 $417,350.00 $120.50 $295,827.50

$0.01 $20.00 $4.50 $9,000.00 $12.25 $24,500.00

$4.00 $11,764.00 $3.00 $8,823.00 $0.67 $1,970.47

$5,000.00 $30,000.00 $8,000.00 $48,000.00 $7,110.00 $42,660.00
$0.01 $0.06 $500.00 $3,000.00 $2,150.00 $12,900.00

$1,000.00 $1,000.00 $3,000.00 $3,000.00 $1,900.00 $1,900.00
$2,000.00 $14,000.00 $3,000.00 $21,000.00 $2,300.00 $16,100.00
$3,000.00 $33,000.00 $3,000.00 $33,000.00 $3,325.00 $36,575.00

$20,000.00 $20,000.00 $20,000.00 $20,000.00 $15,250.00 $15,250.00

$200.00 $15,400.00 $1,400.00 $107,800.00 $312.00 $24,024.00
$250.00 $19,250.00 $170.00 $13,090.00 $433.00 $33,341.00

$80.00 $118,560.00 $7.00 $10,374.00 $71.00 $105,222.00

$10.00 $23,820.00 $20.00 $47,640.00 $19.25 $45,853.50
$20.00 $34,840.00 $20.00 $34,840.00 $25.00 $43,550.00

$0.01 $129.00 $0.01 $129.00 $60.65 $782,385.00

$0.01 $6.00 $30.00 $18,000.00 $123.00 $73,800.00

$0.01 $4.90 $51.00 $24,990.00 $115.25 $56,472.50

$0.01 $1.20 $61.00 $7,320.00 $130.00 $15,600.00

$0.01 $5.00 $50.00 $25,000.00 $183.00 $91,500.00
$0.01 $0.50 $150.00 $7,500.00 $109.00 $5,450.00
$0.01 $1.00 $23.00 $2,300.00 $80.00 $8,000.00
$0.01 $1.00 $120.00 $12,000.00 $544.50 $54,450.00

$100.00 $57,500.00 $100.00 $57,500.00 $100.00 $57,500.00
$0.01 $5.75 $100.00 $57,500.00 $100.00 $57,500.00

$2,500.00 $45,000.00 $500.00 $9,000.00 $0.01 $0.18

$150,000.00 $150,000.00 $103,100.00 $103,100.00 $555,600.00 $555,600.00

$20,000.00 $20,000.00 $30,000.00 $30,000.00 $27,000.00 $27,000.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Mobilization
17a 1 LS Mobilization

Price Adjustments

18a 3702 GAL
Price Adjustment for Diesel fuel used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18b 2931 GAL
Price Adjustment for Gasoline used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18c 9773 GAL
Price Adjustment for Diesel fuel used in surfacing work 
(paving), where price variance is five (5) percent or 
greater

18d 185 TONS
Price Adjustment for Liquid Asphalt used in hot mix 
asphalt mixtures, where price variance is five (5) percent 
or greater

Total of Bid
*Corrected extension error in bid calculation
**Corrected addition error in bid calculation

FED Corp. Albanese D&S The Dow Company
Dedham, MA Dracut, MA Dracut, MA

UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT UNIT PRICE TOTAL AMOUNT

$300,000.00 $300,000.00 $300,000.00 $300,000.00 $366,400.00 $366,400.00

$0.19 $703.38 $0.19 $703.38 $0.19 $703.38

$0.18 $527.58 $0.18 $527.58 $0.18 $527.58

$0.19 $1,856.87 $0.19 $1,856.87 $0.19 $1,856.87

$45.00 $8,325.00 $45.00 $8,325.00 $45.00 $8,325.00

$6,327,494.59 $6,644,002.23 $7,309,113.73 *



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

ROADWAY RECONSTRUCTION ITEMS
102.51 13 EA Individual tree protection
102.52 2 EA Remove & reset tree
103. 12 EA Tree removed - diameter under 24 inches
104. 4 EA Tree removed - diameter 24 inches and over
120.1 2150 CY Unclassified excavation
129. 2060 SY Pavement milling
151. 2320 CY Gravel borrow
153. 190 CY Controlled density fill - Excavatable
170. 8350 SY Fine grading and compacting
402. 100 CY Dense graded crushed stone for sub-base
403. 5600 SY Reclaimed pavement for base course and/or sub-base
403.1 420 TON Crushed stone for blending
420. 1250 TON HMA base course
440. 5600 LBS Calcium chloride for roadway dust control
443. 20 MGL Water for roadway dust control
450.21 875 TON HMA surface course - modified top
451. 1440 TON HMA for patching
452. 610 GAL Asphalt  emulsion for tack coat
464.5 3800 FT Hot poured rubberized asphalt sealer
472. 83 TON Hot mix asphalt for miscellaneous work
482.3 650 FT Sawing asphalt pavement
482.4 110 FT Sawing concrete pavement
504. 100 FT Granite curbType VA3 - straight
504.1 3 FT Granite curb Type VA3 - curved
509. 830 FT Granite transition curb for wheelchair ramps - straight
509.1 230 FT Granite transition curb fror wheelchair ramps - curved
514. 14 EA Granite curb inlet - straight
580. 2010 FT Curb removed and reset
670. 49 FT Fence removed and reset
697.1 64 EA Silt sack
701. 1310 SY Cement concrete sidewalk
701.1 1000 SY Cement Conrete Sidewalk at Driveways
701.2 240 SY Cement concrete sidewalk wheelchair ramps
703. 70 TON Hot mix asphalt driveway
705.1 2 SY Flagstone walk removed and reset
715.1 1 EA Mailbox removed and reset
751. 2 CY Loam borrow
765. 15 SY Seeding
776. 5 EA Karpick Red Maple
804.3 250 FT 3-inch electrical conduit Type NM - Plastic (UL)
813.81 1 EA Service connection (underground)
815.1 1 LS Traffic control signal - Summer Street
816.80 1 LS Traffic control signal removed & stacked

832. 35 SF
Warning-regulatory and route marker - alum. Panel (Type 
A)

847.1 5 EA
Sign support and route marker w/breakaway post 
assembly - steel

851.1 340 DAY Traffic cones for traffic management
852. 150 SF Safety signing for traffic management
853.1 2 EA Portable breakaway barricade - Type III
854.016 2000 FT Temporary paving markings - 6-inch (painted)
856. 340 DAY Arrow board
856.12 140 DAY Portable changeable message sign

859. 3400
DRUM- 
DAYS

Reflectorized drum

864.041 120 SF Pavement arrows and legends reflectorized white (epoxy)
868.04 1950 FT 4 inch reflectorized white line (epoxy)
868.06 3170 FT 6 inch reflectorized white line (epoxy)
868.12 710 FT 12 inch reflectorized white line (epoxy)
868.3 55 SF Bicycle symbol white (epoxy)
869.06 100 FT 6 inch reflectorized yellow line (epoxy)
869.1 9000 SF Green paint for bike lanes (epoxy)
874.2 28 EA Traffic sign removed and reset
874.21 1 EA Miscellaneous sign removed and reset

UTILITY ITEMS
Drains Complete in Place

1a 200 LF 15-inch Class IV RCP drains
1b 87 LF 18-inch Class IV RCP drains
1c 30 LF 21-inch Class IV RCP drains
1d 32 LF 36-inch Class IV RCP drains, 5' to 10' deep
1e 254 LF 36-inch Class IV RCP drains, >10' to 15' deep
1f 244 LF 42-inch DI drains
1g 805 LF 48-inch Class IV RCP drains, 5' to 10' deep
1h 1459 LF 48-inch Class IV RCP drains, >10' to 16' deep
1i 575 LF 12-inch catch basin lateral

Sewers Complete in Place
2a 153 LF 8-inch PVC pipe
2b 35 LF 8-inch DI pipe
2c 273 LF 12-inch PVC pipe, 5' to 10' deep
2d 503 LF 12-inch PVC pipe, >10' to 15' deep
2e 948 LF 12-inch PVC pipe, >15' to 20' deep

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

Albanese Brothers, Inc. 
Dracut, MA

UNIT PRICE TOTAL AMOUNT

$700.00 $9,100.00
$500.00 $1,000.00

$2,000.00 $24,000.00
$3,000.00 $12,000.00

$25.00 $53,750.00
$8.00 $16,480.00

$20.00 $46,400.00
$125.00 $23,750.00

$2.25 $18,787.50
$30.00 $3,000.00

$4.50 $25,200.00
$25.00 $10,500.00

$105.00 $131,250.00
$4.00 $22,400.00

$1,500.00 $30,000.00
$115.00 $100,625.00
$160.00 $230,400.00

$9.00 $5,490.00
$0.75 $2,850.00

$180.00 $14,940.00
$3.00 $1,950.00
$4.50 $495.00

$60.00 $6,000.00
$75.00 $225.00
$65.00 $53,950.00
$80.00 $18,400.00

$350.00 $4,900.00
$40.00 $80,400.00
$40.00 $1,960.00

$110.00 $7,040.00
$45.00 $58,950.00
$70.00 $70,000.00
$85.00 $20,400.00

$200.00 $14,000.00
$950.00 $1,900.00
$500.00 $500.00

$50.00 $100.00
$20.00 $300.00

$650.00 $3,250.00
$65.00 $16,250.00

$25,000.00 $25,000.00
$85,000.00 $85,000.00

$1,500.00 $1,500.00

$15.00 $525.00

$135.00 $675.00

$2.00 $680.00
$8.00 $1,200.00

$140.00 $280.00
$0.30 $600.00

$10.00 $3,400.00
$15.00 $2,100.00

$0.35 $1,190.00

$6.50 $780.00
$1.00 $1,950.00
$1.15 $3,645.50
$2.75 $1,952.50

$10.00 $550.00
$1.15 $115.00
$9.90 $89,100.00

$75.00 $2,100.00
$500.00 $500.00

$420.00 $84,000.00
$440.00 $38,280.00
$540.00 $16,200.00
$640.00 $20,480.00
$680.00 $172,720.00
$660.00 $161,040.00
$640.00 $515,200.00
$710.00 $1,035,890.00
$225.00 $129,375.00

$425.00 $65,025.00
$510.00 $17,850.00
$460.00 $125,580.00
$590.00 $296,770.00
$610.00 $578,280.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Building Connection Systems
3a 62 EA 12X6 wye or tee branches
3b 1 EA 8X6 wye or tee branches
3c 165 VF Chimney
3d 1380 LF 6-inch building connections
3e 84 EA Push camera inspection of existing building connection
3f 46 EA Dye testing of existing building connection
3g 19 EA Relocate Elm Street sewer service to separate sewer

Manholes and Catch Basins
4a 14 EA 4' diameter precast concrete manhole  base
4b 183 VF 4' diameter precast concrete manhole walls & cones
4c 3 EA 6' diameter precast concrete manhole base
4d 34 VF 6' diameter precast concrete manhole walls & cones
4e 2 EA 8' diameter precast concrete manhole base
4f 17 VF 8' diameter precast concrete manhole walls & cones
4g 1 EA 10' diameter precast concrete manhole base
4h 13 VF 10' diameter precast concrete manhole walls & cones
4i 2 EA 4' tee precast concrete manhole base
4j 27 VF 4' tee precast concrete manhole walls & cones
4k 3 VF 7' x 7' precast box manhole base
4l 25 VF 7' x 7' precast box manhole walls and top slab
4m 1 LS Furnish & install 14' x 8' precast concrete vault complete

4n 5 EA
Precast concrete catch basin (TYPE A) with single frame 
& cascade grate

4o 15 EA
Precast concrete catch basin (TYPE A) with double frame 
& cascade grate

4p 4 EA
Precast concrete catch basin (TYPE B) with single frame 
& cascade grate

4q 7 EA
Precast concrete catch basin (TYPE B) with double frame 
& cascade grate

4r 21 EA Furnish & install manhole frame and cover

4s 4 EA
Furnish & install bolted & gasketed watertight frame and 
cover

4t 3 EA Abandon manhole or catch basin
4u 42 VF Cementitious lining of manholes

Cleaning and Inspection of Sewers
5a 910 LF Cleaning and inspection of 8-inch to 12-inch sewers

Cured-In-Place Pipe
6a 213 LF 8-inch cured-in-place pipe
6b 838 LF 12-inch cured-in-place pipe
6c 10 EA Grout reinstated service connections

Water Mains and Fittings
7a 35 LF 6-inch ductile iron pipe & fittings
7b 451 LF 8-inch ductile iron pipe & fittings
7c 2455 LF 12-inch ductile iron pipe & fittings
7d 2000 LBS Additional fittings

Polyethylene Encasement
8a 2941 LF Polyethylene encasement

Hydrants and Valves
9a 6 EA Hydrant assembly
9b 6 EA Remove existing hydrant
9c 1 EA 6-inch gate valve
9d 7 EA 8-inch gate valve
9e 11 EA 12-inch gate valve
9f 1 LS Furnish & Install Check Valve Manhole

Water Service Connections
10a 77 EA 3/4" corporation stops
10b 77 EA 3/4" curb stops
10c 1482 LF 3/4" copper piping and fittings

Temporary Service Piping
11a 2382 LF 2-inch temporary service main
11b 1742 LF 4-inch temporary service main

Miscellaneous Earthwork

12a 12900 CY
Excavation and backfill of unsuitable material above 
normal grade

12b 600 CY
Excavation and backfill of unsuitable material below 
normal grade

12c 490 TON Removal and disposal of Group A contaminated material

12d 120 TON
Removal and off-site treatment/recycling of Group B 
contaminated material

12e 500 CY Test pits
12f 50 CY Bentonite clay dams
12g 100 CY Additional crushed stone
12h 100 CY Additional concrete encasement

Rock Excavation and Disposal
13a 575 CY Rock excavation and disposal (min)
13b 575 CY Rock excavation and disposal (add'l)

Sewer, Water, and Drain Reconstruction 
14a 18 EA Sewer, water, and drain reconstruction within trench limits

Temporary Bypass Pumping System
15a 1 LS Temporary bypass pumping system

Rodent Control
16a 1 LS Rodent control, lump sum

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

Albanese Brothers, Inc. 
Dracut, MA

UNIT PRICE TOTAL AMOUNT

$600.00 $37,200.00
$200.00 $200.00
$200.00 $33,000.00
$180.00 $248,400.00
$500.00 $42,000.00
$500.00 $23,000.00

$3,000.00 $57,000.00

$3,500.00 $49,000.00
$100.00 $18,300.00

$11,000.00 $33,000.00
$250.00 $8,500.00

$15,000.00 $30,000.00
$500.00 $8,500.00

$25,000.00 $25,000.00
$850.00 $11,050.00

$15,000.00 $30,000.00
$80.00 $2,160.00

$32,000.00 $96,000.00
$450.00 $11,250.00

$35,000.00 $35,000.00 

$8,000.00 $40,000.00

$8,500.00 $127,500.00

$9,600.00 $38,400.00

$10,400.00 $72,800.00

$1,150.00 $24,150.00

$850.00 $3,400.00

$500.00 $1,500.00
$320.00 $13,440.00

$7.00 $6,370.00

$75.00 $15,975.00
$75.00 $62,850.00

$1,100.00 $11,000.00

$165.00 $5,775.00
$170.00 $76,670.00
$190.00 $466,450.00

$0.01 $20.00

$0.75 $2,205.75

$6,600.00 $39,600.00
$1,500.00 $9,000.00
$1,500.00 $1,500.00
$2,000.00 $14,000.00
$3,500.00 $38,500.00

$30,000.00 $30,000.00

$500.00 $38,500.00
$500.00 $38,500.00
$120.00 $177,840.00

$15.00 $35,730.00
$20.00 $34,840.00

$5.00 $64,500.00

$5.00 $3,000.00

$70.00 $34,300.00

$90.00 $10,800.00

$150.00 $75,000.00
$100.00 $5,000.00

$25.00 $2,500.00
$150.00 $15,000.00

$100.00 $57,500.00
$20.00 $11,500.00

$2,000.00 $36,000.00

$500,000.00 $500,000.00

$10,000.00 $10,000.00



City of Somerville, MA 
Cedar Street Sewer Separation

BID SUMMARY
BID DATE:  February 8, 2016

ITEM 
NO.

CONT. 
QUAN.

BID 
UNIT

DESCRIPTION

Mobilization
17a 1 LS Mobilization

Price Adjustments

18a 3702 GAL
Price Adjustment for Diesel fuel used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18b 2931 GAL
Price Adjustment for Gasoline used in excavation and 
borrow work, where price variance is five (5) percent or 
greater

18c 9773 GAL
Price Adjustment for Diesel fuel used in surfacing work 
(paving), where price variance is five (5) percent or 
greater

18d 185 TONS
Price Adjustment for Liquid Asphalt used in hot mix 
asphalt mixtures, where price variance is five (5) percent 
or greater

Total of Bid
*Corrected extension error in bid calculation
**Corrected addition error in bid calculation

WESTON & SAMPSON
PEABODY, MASSACHUSETTS

Albanese Brothers, Inc. 
Dracut, MA

UNIT PRICE TOTAL AMOUNT

$360,000.00 $360,000.00

$0.19 $703.38

$0.18 $527.58

$0.19 $1,856.87

$45.00 $8,325.00

$8,044,014.08






